
DFAIT Project No.: GPSF-09-148 CCC Project No.: 101105 
Questions and Answers for May 20, 2010 

Page 1 of 1 
 

Questions and Answers for May 20, 2010 
 
 
Q1) Limited production capacity has been identified as a potential issue that will  
impact the delivery of the first tranche of delivery on or before 31AUG10. Is there 
any flexibility in this delivery timeframe? 
 
A1) Further to the Q&A document dated 17MAY10, we will allow for the first tranche of 
delivery to be extended from no later than 31AUG10 to no later than 30SEP10.  


